STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 05/ 27/ 04 I N ORANGE COUNTY | N ORANGE AT 06/ 01/ 04
CONTRACT NUMBER 12- 0G3104 ORANGEWOOD AVENUE UNDERCROSS| NG CONTRACT CODE ' D *
LOCATI ON 12- ORA-57-11. 9/ 11. 9 38 CONTRACT | TEMS
MODI FYI NG TRAFFI C S| GNAL FEDERAL Al D ACST- PO57- (047) E
PHG PO57- (047) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPOSALS | SSUED 9 FUND TOTAL  HBL 245, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUVBER OF Bl DDERS 3 ENG NEERS EST 184,000.00  AMOUNT OVER 36, 384. 00 PERCENT OVER EST 19. 77
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 220,384.00 3 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361- 3200
2 250,431.72 2 CTANDF INC 562 927- 2339
00182572
7228 SCOUT AVE FAX 562 927-4171
BELL GARDENS CA 90201
3 255,995.00 1 STEI NY AND COVPANY | NC 626 338-9923

P O BOX 8100
BALDW N PARK CA 91706-0993

00161273
FAX 626 338-8343



12- 0G3104
12-ORA-57-1 SUM
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

MARY OF
LI' ST OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
06/ 01/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOP AND CRACKFI LLI NG
ANAHEI M CA

STRI PI NG

| TEM 38 ( PARTI AL)



12- 0G3104

12-ORA-57-1 SUMMARY

05/ 27/ 04
L

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY
1212 WEST STRUCK AVE
CRANGE CA 92667

AVERI CAN BARRI CADE | NC
ORANGE CA

JACKSON ELECTRI C
15322 SAN PEDRO ST
GARDENA CA 90248

S| GNAL | NSTALLATI ON AND REPAI R | NC
16516 ARM NTA ST
VAN NUYS CA 91406

STERNDAHL ENTERPRI SES | NC

11861 BRANFORD ST
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

SI GNS AND DELI NEATORS

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

LOOP DETECTCRS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE
CRANGE CA

EAGLE ASPHALT
POVONA CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA
CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

CURB, GUTTER AND RAMPS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

PORTABLE CHANGEABLE MESSAGE SI GNS AND SI GN REMOVAL



12- 0G3104
12-ORA-57-1 SUM
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

MARY OF
LI' ST OF

Bl D245

REMAI NI NG BI DDERS PAGE 4
06/ 01/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOP AND CRACKFI LLI NG
ANAHEI M CA

STRI PI NG

LOOPS



12- 0G3104 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 150. 00* 150. 00
6 150630 REMOVE MARKER EA 350 2.00 700. 00
7 150659 REMOVE TERM NAL SECTI ON EA 1 1, 300. 00 1, 300. 00
8 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 150 18. 00 2, 700. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 240 18. 00 4,320.00
STRI PE
10 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 960 2.50 2, 400. 00
11 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 48 25. 00 1, 200. 00
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 330 2.50 3, 325. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 150 25. 00 3, 750. 00
14 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 100. 00 700. 00
15 150747 REMOVE ROADSI DE SI GN EA 1 50. 00 50. 00
(STRAP AND SADDLE BRACKET METHOD)
16 150763 REMOVE S| GN PANEL EA 3 200. 00 600. 00
17 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 5 200. 00 1, 000. 00
18 566011 ROADSI DE SI GN - ONE POST EA 10 200. 00 2, 000. 00
19 566012 ROADSI DE SI GN - TWO POST EA 3 400. 00 1, 200. 00
20 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 100. 00 100. 00
METHOD)
21 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 5 200. 00 1, 000. 00
22 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 5 250. 00 1, 250. 00
23 820107 DELI NEATOR ( CLASS 1) EA 6 30. 00 180. 00
24 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 600. 00 2, 600. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 55. 00 9, 350. 00
26 (S) 032809 | N\VERTED PROFI LE THERMOPLASTI C PAVEMENT M2 51 100. 00 5, 100. 00
MARKI NG
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,070 1.65 1, 765. 50
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 540 4.00 2, 160. 00
29 (S) 032810 200 MM | NVERTED PROFI LE THERMOPLASTI C M 160 15. 00 2, 400. 00
TRAFFI C STRI PE
30 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 27 4.00 108. 00
(BROKEN 3.66 M- 0.92 M
31 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 1. 65 132. 00

(BROKEN 1.83 M- 0.30 M



12- 0G3104 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 530 1. 65 874. 50
(BROKEN 5.18 M- 2.14 M
33 (S) 032811 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 1. 65 99. 00
(BROKEN 4.88 MM - 2.44 M)
34 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 30 5. 00 150. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 22 5. 00 110. 00
36 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 233 5. 00 1, 165. 00
TYPE §
37 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 59 5. 00 295. 00
TYPE H)
38 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 140, 850. 00* 140, 850. 00

TOTAL 220, 384. 00
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12- 0G3104

12-ORA-57-1
05/ 27/ 04
SECOND
Bl D AMOUNT

422.00* 422.00
510. 00* 510. 00
3, 749. 00* 3749. 00
2,534. 00* 2534. 00
1, 607. 00* 1607. 00
2.14 749. 00
1,392.00 1392. 00
19. 28 2892. 00
19. 28 4627. 20
2.68 2572. 80
26. 77 1284. 96
2.68 3564. 40
26. 77 4015. 50
257.00 1799. 00
134. 00 134. 00
535. 67 1607. 01
337. 80 1689. 00
524. 80 5248. 00
819. 33 2457. 99
134. 00 134. 00
964. 00 4820. 00
485. 60 2428. 00
32. 17 193. 02
2,785.00 2785. 00
58.91 10014. 70
107. 10 5462. 10
1.77 1893. 90
4.28 2311. 20
16. 06 2569. 60
4.30 116. 10
1.76 140. 80
1.77 938. 10
1.77 106. 20
5.37 161. 10
5. 36 117. 92
5. 36 1248. 88
5. 36 316. 24
171, 820. 00* 171820. 00

250, 431. 72

SUMMARY

OF REMA/
RD
AMOUNT

00* 1300. 00
00* 500. 00
00* 3034. 00
00* 2000. 00
00* 3000. 00
10 735. 00
00 1365. 00
90 2835. 00
90 4536. 00
63 2524. 80
25 1260. 00
63 3497. 90
25 3937. 50
00 994. 00
00 105. 00
00 1500. 00
00 2940. 00
00 3360. 00
00 1638. 00
00 105. 00
00 1800. 00
00 5490. 00
00 222.00
00 2730. 00
75 9817. 50
00 5355. 00
73 1851. 10
20 2268. 00
75 2520. 00
20 113. 40
73 138. 40
73 916. 90
73 103. 80
25 157. 50
25 115.50
25 1223. 25
25 309. 75

70* 179695. 70
255, 995. 00

N

N G

B

DDERS

Bl D245
PAGE 7
06/ 01/ 04



